



DoAT/APMD/2024-25/651

06/11/2024

CORRIGENDUM

This is to notify the prospective bidders intending to bid for the tender-Detail Design and Construction of Private Jet Apron, GSE Shed and rehabilitation of Parallel Taxiway at Paro Airport that the following amendment and clarification may kindly be noted for the tender.

1. Kindly disregard the item (b) and (c) under Schedule-2 of Phase-I (Detail Design Work) of the provisional BoQ provided. The design of domestic terminal and general aviation terminal shall not be a scope under the tender and hence these two items shall not be quoted.
2. Price schedule page No. 52 of the Phase-II of Standard Bidding Document may kindly be disregarded as the price schedule is already covered under the provisional BoQ provided.
3. The tender is a Joint Venture between National Consultancy Firm and the National Large Contractor. This is to clarify that the formation of JV under Phase-II, construction part shall not be permitted.

The bidders are kindly requested to take note of this amendment and clarifications prior to the submission of your bid.

The inconvenience cause is sincerely regretted.

Chief
Aerodrome Planning & Maintenance Division
Department of Air Transport

Chief
Airport Development Division
Department of Air Transport
Paro International Airport